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SECTION 800 
WORK ZONE TRAFFIC CONTROL 

 
 

801 GENERAL 

 
Traffic control shall conform to the ordinances and regulations of the City of Colorado 
Springs and in particular to Section 22-1-315 of the City Code, "Work Zone Traffic 
Control". 
 
Construction signing and marking shall conform to the Manual of Uniform Traffic Control 
Devices for Streets and Highways, U.S. Department of Transportation, latest edition and 
revisions thereto, City of Colorado Springs Supplement to MUTCD for Traffic Control for 
Street Construction Utility Work and Maintenance Operations and the State of Colorado 
Department of Highways Standard Specifications for Road and Bridge Construction 
(latest edition), Section 614, "Traffic Control Devices", and Section 713, "Traffic Control 
Materials". 
 

802 SCOPE 

 
This work shall consist of furnishing and maintaining in place all barricades, warning 
signs, lights, and other safety devices required to protect the work, divert traffic, and 
warn pedestrians of open excavations, unfilled trenches, and other areas or conditions 
which might be hazardous or dangerous during daylight or darkness. 
 
Detours shall be maintained throughout the period of construction in such a manner as 
to provide the least amount of disruption to normal traffic flow. 
 
The Contractor shall strictly adhere to all time limits and other restrictions as specified 
by the City Traffic Engineering Division in the approval of the Traffic Control Plan. 
 

803 MATERIALS 

 
All Traffic Control Devices shall conform to Section 614, "Traffic Control Devices", and 
Section 713, "Traffic Control Materials", of the State of Colorado Department of 
Highways Standard Specification for Road and Bridge Construction (latest edition), 
unless variations are authorized by the City. 
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803.01 Reflective Sheeting 

 
All signs, barricades, and cones shall be reflectorized as required by the Manual on 
Uniform Traffic Control Devices. 
 

A. The type of reflective sheeting shall comply with the following minimum 
requirements: 
 
1. On low speed streets with posted speed limits of 40 M.P.H. or 

lower, smooth surface enclosed lens Type II retroreflective sheeting 
shall be used. 

2. On high speed streets with posted speed limits over 40 M.P.H, high 
performance bead- encapsulated or microprisms Type IIA and Type 
III retroreflective sheeting shall be used. 
 

B. In no case shall sheeting with a specific brightness value fall below the 
original requirement.  Any sign, barricade, cone, etc.  on which the 
reflective sheeting falls below the requirement shall be replaced at the 
Contractor's expense. 
 

804 CONSTRUCTION STAGING 

 
The Engineer shall coordinate with the City Traffic Engineering Division to determine the 
site-specific staging and/or phasing requirements.  The Contractor shall schedule the 
work in such a manner as to comply with the staging and/or phasing requirements 
contained in the contract documents. 
 

805 CONSTRUCTION REQUIREMENTS 

 

805.01 General 

 
The Contractor shall maintain a twenty-four (24) hour, seven (7) days a week (including 
weekends and holidays) emergency service to remove, install, relocate, and maintain 
warning devices.  The Contractor shall furnish to the City the name and telephone 
number of the Traffic Control Supervisor responsible for emergency service. 
 
In the event the Traffic Control Supervisor does not respond within two (2) hours, or the 
City deems it necessary to call out other forces to accomplish emergency services, the 
Contractor will be held responsible for the cost of such emergency services, without 
reimbursement. 
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805.02 Existing Traffic Control Devices 

 
Prior to commencing work in the vicinity of any existing Traffic Control Devices, the 
Contractor shall coordinate with the City Traffic Engineering Division in the removal of 
devices which need to be removed or relocated to accommodate the work.  The 
Contractor shall store all devices in a safe and secure manner throughout the period of 
work and assume responsibility for temporary devices if necessary. 
 
Upon completion of the work in the vicinity of the previously removed Traffic Control 
Devices, the Contractor shall reinstall the devices as directed by the City Traffic 
Engineering Division.  Any Traffic Control Devices damaged during removal, relocation 
storage, or reinstallation shall be repaired or replaced by the Contractor at their 
expense. 
 
The removal relocations, storage, and reinstallation of existing devices shall not be paid 
for separately, but shall be considered as incidental to the project. 
 

805.03 Traffic Control Plans 

 
A. Submittal.  The Contractor shall submit Traffic Control Plans in drawing 

form for the review and approval of the City Traffic Engineering Division.  
A Traffic Control Plan Submittal Form shall accompany each submittal.  
The Submittal Form shall be completed in its entirety (blank spaces, 
"same", and "ditto" shall not be accepted).  The Traffic Control Supervisor 
shall provide a night telephone number to assure twenty-four (24) hour 
availability. 
 
Traffic Control Plans for street closure and major detours of local and/or 
through traffic shall be submitted to the City Traffic Engineering Division at 
least ten (10) calendar days in advance of the closure or detouring. 
 
Traffic Control Plans not involving closures or major detours shall be 
submitted a minimum of seventy-two (72) hours (three City business days) 
prior to implementation. 
 
No phase of construction shall commence until the Traffic Control Plan 
has been approved.  Approved Traffic Control Plans shall not be revised 
without prior approval of the City Traffic Engineering Division.  Revisions 
shall be submitted in accordance with the above requirements. 
 

B. Format.  Traffic Control Plans shall include detailed signing, barricading, 
and traffic detouring information for each phase or stage of construction 
including as a minimum: type and number of devices, working hours, 
number and location of flaggers, and time restrictions, if any. 
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C. Copies of Approved Plan.  Copies of the approved Traffic Control Plans 
shall be available on-site at all times; the Contractor shall provide copies 
to the Project Engineer, Traffic Engineer, and Project Inspector. 

 

805.04 Traffic Control Supervisor 

 
A. Qualifications.  The Contractor shall designate a Traffic Control Supervisor 

who shall perform the Traffic Control Management and shall be 
responsible for maintaining all Traffic Control Devices in compliance with 
the approved Traffic Control Plan. 
 
The Traffic Control Supervisor shall be either an employee of the 
Contractor, other than the Superintendent, or an employee of a firm which 
has a subcontract for the overall Traffic Control Management for the 
project.  The Traffic Control Supervisor shall be currently certified by the 
American Traffic Safety Services Association or Colorado Contractors 
Association as a Worksite Traffic Control Supervisor. 
 
The name and qualifications, including a copy of the American Traffic 
Safety Services Association certification, of the Traffic Control Supervisor 
shall be submitted to the Engineer and the Engineer's approval shall be 
obtained prior to commencing construction.  The Traffic Control 
Supervisor shall have an up-to-date copy of part VI of the Manual of 
Uniform Traffic Control Devices (and revisions thereof) and City of 
Colorado Springs Supplement to MUTCD for Traffic Control for 
Construction, Utility Work and Maintenance Operations available on-site at 
all times. 
 

B. Duties.  The Traffic Control Supervisor duties shall include, but not be 
limited to: 
 
1. Preparing, revising, and submitting the Traffic Control Plan as 

required. 
2. Direct supervision of project flaggers. 
3. Coordinating all Traffic Control operations, including those of 

subcontractors and suppliers. 
4. Coordinating project activities with appropriate police and fire 

control agencies. 
5. Maintaining a project Traffic Control diary which shall become a 

part of the Division's project records. 
6. Inspecting Traffic Control Devices on every calendar day that 

Traffic Control Devices are in use.  (By the Traffic Control 
Supervisor or his approved representative). 

7. Insuring that Traffic Control Devices are functioning as required. 
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8. Overseeing all requirements covered by the plans and 
specifications which contribute to the convenience, safety and 
orderly movement of traffic. 
 

C. Working Hours.  The Traffic Control Supervisor shall be available on a 
twenty-four (24) hour per day basis.  The Contractor shall make 
arrangements so that the Traffic Control Supervisor, or his representative 
as approved by the City, will be available on every working day and upon 
the request of the Engineer. 

 

805.05 Flaggers/Off-Duty Police Officers 

 
The City Traffic Engineering Division may require flaggers or off-duty police officers for 
traffic direction. 
 

A. Qualifications 
 

1. All flagging personnel shall have completed the Colorado 
Department of Transportation minimum training requirements for 
flaggers within two (2) years prior to beginning the project.  
Flaggers will be required to have the Colorado Department of 
Transportation certification card upon their person when engaged in 
any flagging operation. 

2. Off-duty police officers shall be active members of the City of 
Colorado Springs Police Department.  The Contractor shall be 
responsible for contacting the Police Department and making all 
arrangements for off-duty officers. 

 

805.06 Implementation 

 
A. Detours.  Unless otherwise specified in the contract documents, the 

construction, signing, striping, maintenance, and removal of all detours 
shall be by the Contractor at his expense. 
 

B. Temporary Surface.  Before directing vehicular traffic onto an area, the 
Contractor shall install a temporary asphalt surface and pavement 
markings.  All conflicting pavement markings shall be completely removed 
by grinding before the street is opened to traffic.  Unless otherwise 
specified in the contract documents, the removal of conflicting pavement 
markings, the temporary asphalt surfaces, and the temporary pavement 
markings shall be installed by the Contractor at his expense. 
 

C. Work Limits.  The Contractor shall not exceed the work limits specified for 
each phase or stage of construction, unless approval to do so is granted 
by the Engineer and the City Traffic Engineering Division.  Any work 
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beyond the limits of public right-of-way and/or easements shall be 
approved in writing by the property owner and approved by the Engineer 
and the City Traffic Engineering Division. 
 
Should the Contractor fail to maintain the work within the specified limits, 
the Engineer or the City Traffic Engineering Division shall direct that all 
operations be suspended until the work is returned to the specified limits. 
 
Any costs incurred by the Contractor due to such suspension shall be at 
the Contractor's expense and no additional compensation or time 
extensions shall be made therefor. 
 

D. Public Notification.  The Contractor shall provide updated information to 
the Engineer on a daily basis, and if required by the approved Traffic 
Control Plan, shall also provide news release and/or public contact. 

 

805.07 Pedestrian Traffic Control 

 
Throughout construction, the Contractor shall maintain pedestrian walkways along both 
sides of all public streets unless otherwise approved by the City Traffic Engineering 
Division.  Said pedestrian walkways shall be a minimum of four (4) feet wide and shall 
be safely delineated.  Pedestrian walkways shall be surfaced in a manner approved by 
the Engineer and shall be safely maintained and kept clear of all debris and obstructions 
(including tools, equipment, and materials).  Unless other wise specified in the contract 
documents, pedestrian walkways shall be supplied and maintained by the Contractor at 
his expense. 
 

805.08 Access to Adjacent Properties 

 
The Contractor shall notify all affected residents and/or property owners a minimum of 
48-hours prior to restricting normal access from public streets to adjacent properties.  
The Contractor shall inform each resident and/or property owner of the nature of the 
access restriction, the approximate duration of the restriction, and the best alternate 
access route for that particular property.  Any closure of access to or from adjacent 
property shall be submitted to the Engineer and approved prior to implementation. 
 

805.09 Re-Opening to Traffic 

 
Before reopening any portion of the public streets to vehicular traffic, the Contractor 
shall restore the pavement as required by the Plans and Specifications and in 
accordance with Section 19-5-2 of the City Code, "Excavations", shall reset all signs, 
and shall restore all pavement markings.  If necessary, a temporary asphalt concrete 
surface and temporary pavement markings shall be installed by the Contractor at his 
expense. 
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Any signs damaged as a result of the Contractor's work shall be repaired or replaced to 
the requirements of the City Traffic Engineering Division; said repair or replacement 
shall be at the Contractor's expense. 
 

806 MEASUREMENT AND PAYMENT 

 
Work performed under this section shall be paid for by one of the following methods as 
specified in the contract documents: 
 

806.01 Individual Bid Items 

 
Payment to the Contractor shall be made at the rates shown in the bid schedule and 
shall be based on the records maintained by the Engineer.  The Engineer shall maintain 
a daily record of the devices in place and in compliance with approved Traffic Control 
Plans.  No payment shall be made for devices or personnel in excess of or not in 
compliance with the requirements of the approved Traffic Control Plans. 
 

A. Traffic Control Devices.  Traffic Control Devices shall be paid for as a 
Contract Allowance item.  Unit prices shall be in accordance with the 
Traffic Control Devices Schedule provided by the City and contained in the 
contract documents and shall include all work stated in Section 614 of the 
State of Colorado Department of Highways Standard Specifications for 
Road and Bridge Construction (latest edition).  The Contract Allowance 
shall be a preset amount in the bid schedule as determined by the City. 
 

B. Traffic Control Supervisor.  Payment for the Traffic Control Supervisor 
shall be at the unit price per day as shown in the bid schedule for the 
number of authorized twenty-four (24) hour days performed by the Traffic 
Control Supervisor.  An authorized twenty-four (24) hour day shall be any 
day, or portion of day, authorized by the Engineer that construction 
operation would require a Traffic Control Supervisor to supervise the 
setting, resetting, or changing of the Traffic Control Devices.  Days not 
worked due to inclement weather, work suspension, "on call" time, and 
any other time not worked and project inspections on days not requiring 
setting, resetting, or changing of the Traffic Control Devices shall not be 
considered authorized twenty-four (24) hour days but shall be considered 
as incidental to the project.  Unless otherwise approved by the Engineer, 
weekends and holidays shall be considered non-work days. 
 

C. Flaggers.  Payment for flaggers shall be at the unit price per hour shown 
in the bid schedule for the number of hours that flagging is actually used 
as authorized by the Engineer.  Hours of flagging in excess of those 
authorized shall be at the Contractor's expense. 
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D. Off-Duty Police Officers.  Payment for off-duty police officers shall be at a 
direct cost to the City with invoices from the Police Department being sent 
to the Contractor who shall forward same directly to the City for payment. 

 

806.02 Lump Sum Bid Item 

 
When Traffic Control is shown as a Lump Sum item in the bid schedule, it shall be the 
responsibility of the Contractor to determine the Traffic Control needs for the project, 
including all devices and personnel, and to develop the bid amount accordingly.  
Payment shall be made as a percentage of the Traffic Control Lump Sum amount equal 
to the percent-complete-to-date of the balance of the total contract amount less any 
previous payments for Traffic Control.  In no case shall the total amount paid for Traffic 
Control exceed the Lump Sum shown in the bid schedule. 
 

806.03 Incidental to Project 

 
When Traffic Control is not shown in the bid schedule as a separate item, the work shall 
not be paid for separately, but will be considered as incidental to the project. 
 

807 PAYMENT REDUCTION FOR NON-COMPLIANCE 

 
Any action on the part of the Contractor which results in non-compliance with the 
approved Traffic Control Plan and/or the requirements of this section shall be cause for 
reduction in payment.  Non-compliance shall include failure to have the Traffic Control 
Plan on the job site at all times when in effect and failure to be able to produce the 
Traffic Control Plan upon request by any employee of the City. 
 
The payment shall be reduced by the following methods: 
 

807.01 Individual Bid Items 

 
No payment shall be made for either devices or personnel for days when the Contractor 
is not in compliance with the approved Traffic Control Pan and/or the requirements of 
this section, days worked beyond the approved completion date of the project, or for 
additional use of devices or personnel resulting from the Contractor's failure to pursue 
the work in a timely manner. 
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807.02 Lump Sum Bid Item 

 
The payment shall be reduced by an amount equal to the Traffic Control Lump Sum 
amount divided by the total number of contract days as stated in the bid documents 
multiplied by the number of days when the Contractor is not in compliance with the 
approved Traffic Control Plan and/or the requirements of this section.  In no case shall 
the amount of the reduction in payment per day be less than one (1) percent of the total 
contract amount. 
 

807.03 Incidental to Project 

 
The payment shall be reduced by an amount equal to one (1) percent of the total 
contract amount for each day that the Contractor is not in compliance with the approved 
Traffic Control Plan and/or the requirements of this section. 


